A G Contraci No KR97-1102-TRN
JPA No . 97-77

Project: 101L, Price Freeway
Seclion: Warner Road-Frye Road
TRACS No.. M 4527 01C

INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF CHANDLER

THIS AGREEMENT i5 entered into 7 , 1998 pursuant
to Arizona Revised Statutes Sections 11-951 thfough®11-954, as amended, between the STATE
OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State”)
and the CITY OF CHANDLER acting by and through its CITY COUNCIL., (ihe "City")

. _RECITALS

1. The State is empowered by Arizona Revised Stalutes Section 28-401 to enter into this
Agreement and has by resolution, a copy of which is attached hereto and made a parl hereof,
resolved fo enter into this Agreement and has delegated to the undersigned the authority to
execute this Agreement on behalf of the State

2 The City is empowered by Arizona Revised Stalutes Section 48-572 and City Charter,
Articie |, Section 1.03 to enter into this Agreement and has by resolution, a copy of which is
attached hereto and made a pari hereof, resolved 1o enter into this Agreement and has
authorized the undersigned to execute this Agreement on behalf of the City

3. The State has programmed the design and construction of a portion of the 1011, Price
Freeway, between Guadalupe Road and Warner Road, and open lo iraffic in or around
November 2000

4 The State has programmed ihe roadway construction of 101L, Price Freeway from
Warner Road to Frye Road, (the "Project™), heginning in or around January, 2000 and open to
traffic in or around December, 2001; landscape design beginning in or around May 2000 and
ending around April 2001; and the landscape construction beginning in or around January 2002
and ending around December 2002

5. The City desires that the roadway construciion of the Price Freeway from Warner Roead
to Frye Road be advanced and opened to traffic by December, 2000, (the "Accelerated Project
Schedule”). The landscape construction to start immediately after the completion of the roadway
construction
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6 The State established a State Infrastructure Bank ("SIB") as a segregated account
pursuant to public law 104-59, Section 350 ("Federal Act") to, among other things, advance
funds to the State and/or other political subdivisions, to accelerate State highway construction

7. In order to accelerate and complete construction of the Project by December, 2000, the
City has requested the State, through the SIB or through other lawfully available sources, 1o
advance part of the construction cosis of the Project In addition to utilizing funds set forth in the
latest approved Life Cycle Program (the "Project Programmed Funds") to pay for the Project, the
State will be advanced an amouni not to exceed $26,000,000 00 from the SIB (the "SIB Loan"),
to the State for such purpose (the SIB Loan and such other source of funds are collectively
referred o as the “Stale Project Loan”). The State will fund the SIB Loan solely from funds in
the SIB account. Any interest earned on the proceeds of the SIB Loan monies shall be owned by
the State. The City will pay its portion of the interest accruing on the outstanding bafance on the
State Project Loan from the account established with the Arizona State Treasurer's Loca!l
Government Investment Pool Fund, under If B 2 below Draw downs of the State Project Loan
will be based upon the actual payments to the contractor or contractors plus 9% for construction
engineering. The interest paid by the City shall be paid solely from the account established with
the Arizona State Treasurer's Local Government investment Pool Fund pursuant to this
Agreement. The interest earned from said account established with the Arizona State
Treasurer's Local Government Investment Poot Fund wifl be owned by the City

8. The City finds and determines that this Agreement will accelerate the completion of the
101L, Price Freeway, from Warner Road to Frye Road, which is of vital importance to the
general welfare of the Cily Further, the completed Price Freeway will assist in the creation and
retention of jobs and wilt otherwise improve and enhance the economic welfare of the inhabitants
of the City

THEREFORE, in consideration of the muiual Agreements expressed herein, it is agreed as
follows:

. SCOPE OF WORK

A  CONSTRUCTION OF THE PROJECT
1. The State wili:

a Use its best efforts to provide to State standards, the design plans, specifications
and such other documents and services necessary for bidding of the roadway construclion
Project, by January, 1998

b, Use its best efforts to provide a final construction cost estimate for the roadway
Project prior to advertisement for bids in the first quarier of FY 1999, and the iandscape Project
prior to advertisernent for bids in the first quarter of FY 2001

c. Use iis bes! efforts to recommend the award of one or more construction
contracts for the roadway Project, to ihe State Transporlation Board, no later than the first
quarter of calendar year 1998 Administer same and make ali payments to the contractor(s). Be
responsible for any contractor claims for extra compensation attributable to the State

d. Acquire all rights-of-way and easemenls necessary for construction of the
Project
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e Prior to approving any single change order in excess of $200,000 00, notify the
City of the additional costs and the reason for the change order(s)

f  Provide the Cily on a monthly basis, a recap of contractor payments

g. Establish the Project Programmed Funds for the payment of costs of the Project
not paid from the State Project Loan in accordance with the FY99-2006 Life Cycle Program, said
payments {0 be made approximately as set forth in Exhibit A, attached herelo and made a part
hereof (the actual payment amounts and timing shall correspond with the State's aclual
disbursement of the Project Programmed Funds for the costs of the Project).

h. If the current Life Cycle Program Revenues are higher or lower than expected,
the advance and repayment of the State Program Loan will be subject to acceleration or delay in
the same manner as any other project, but not later than December 31, 2002

i Resume the construction of the Project as provided under the FY99-2008 Life
Cycle Program, should the City decide not to proceed under this Agreement pursuant 1o Section
LA2a orlil 1

i Provide financing through the State Project Loan, not to exceed $26,000,000 00,
and Project Programmed Funds to pay in full all costs, expenses, fees and charges for the
construction of the Project.

k So long as the State Project Loan remains outsianding, the State shall not
recommend to the State Transportation Board any alterations, modifications or changes 10 the
current Life Cycle Program pertaining to the Project, or any changes to the payment priorities
thereunder pertaining to the Project, except as provided in Il A t h. above

|, Any advance of funds in the SIB segregated account to the State, together wilh
any repayment of any SIB Loan from the Project Programmed Funds, shall not constitute a
grant.

2. The City wilf;

a Have the right to examine the final roadway construction cost estimate and
terminate this Agreement if the final roadway construction cost estimate plus 14% (contingency
and construction engineering) is more than 10% higher than the FY89-2006 Life Cycle Program
amount

b Be responsible for any contractor claims for extra compensation attributaidle to
the City.

¢. Upon completion of the roadway poition of the Project, maintain the fraffic
signals at Ray Road, Chandier Boulevard, and Frye Road Maintain autoscope delection
devices, shouid the State install devices al said intersectlions

d Should the City decide to terminate this Agreement pursuant to Section Il AZ2a
or Section Il 1, then the State will not advance funds under any State Project Loan for the
Project and the Stale wili resume the State’s FY99-2006 Life Cycle Program for the construction
of the Project in such event, the City will reimburse the State any fees for non-recoverahle
expenditures due to accelerating the Project
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e Cooperate with the State in conneclion with the administration of the State
Project Loan, provided however, nothing contained herein shal obiigate the City to become
indebted or make any payments except as contemplated by this Agreement

f. Upon the State's bid advertisement of the roadway construction contract for the
Project (expected t¢ be by January, 1998), establish an inlerest bearing account with the Arizona
State Treasurer's Local Government Investment Pool Fund, with a deposit equal to $597,818.00,
which is the estimated interest charge on a SIB Loan, as iflustrated in Exhibit A, of the maximum
amount allowed by this agreement, less, eligible interest paid by the State

B STATE PROJECT LOAN

1 With the execution of this Agreement, the Stale hereby agrees to enter into an
incremental SIB Loan agreement in a total amount not to exceed $26,000,000 00, pursuant to
Arizona Revised Statute Section 28-7673, and as shown on Exhibit A Any SIB Loan will be
funded from the SIB account of the State Highway Fund The State agrees that the proceeds of
the State Project Loan will be used by the State solely to pay the Project costs on a schedule as
near as possible to the Accelerated Project Schedule: provided final repayment will not be iater
than December 31, 2002

2. The City agrees to pay the State interest on the funds advanced under the State
Project Loan. The ouistanding principal amounts of the State Project Loan shall bear interest at
the rate of 3 588% per annum The State agrees to pay a portion of the interest equat to 1 47%,
as provided in the Loan Repayment Agreememnt, belween the Siate and the Transportalion
Board, dated March 20, 1998, relating to SIB Loan No 98 Pilot-2  The City agrees 1o pay the
palance of the interest interest shall accrue on the principal amount of the State Project Loan
from the date of each advance Interest shall be computed on the basis of a year comprised of
360 days consisting of lwelve (12) months of thirly (30) days each All interest on the State
Project Loan payable by the City, shall be paid by the City, on the 15th day of each month solely
from the monies on deposit in the Arizona State Treasurer's Local Government Investment Pool
Fund, and from no other source Alf interest on the State Project Loan payabie by the State,
shall be paid by the State from monies in the State Highway Fund and Regional Area Road Fund
(RARF) Construction Account, lawfully available for that purpose The State Project Loan shall
be drawn down by the State only on an "as needed" basis to pay the actual incurred Project costs
including construction engineering  interest on the Stale Project Loan shall cease to accrue on
the date the Project Programmed Funds have paid the outstanding balance of the State Project
L.oan.

3 The State will make their best effort {o reduce the cost of interest expense to the City
if additiona! federal funds are available and/or by accelerating federal fund reimbursement

4 All interest or investment income on the City account in the Arizona State
Treasurer's Local Government Investment Pooi Fund, shall be credited to said account  Any
monies remaining in said account after payment of the accrued interest owed on the State
Project Loan by the City shall be owned by and returned to the City The State will be the sole
signature on said account held by the State Treasurer
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i, MISCELLANEQUS PROVISIONS

1. This Agreement shali remain in force and effect until completion of the construction of
the Project, the payment by the State of the State Project Loan from the Project Programmed
Funds, and payment of interest by the City and the Stale on the State Project Loan as provided
in 11.B.2; provided, however, that this Agreement, excepl any provisions herein for
reimbursement of the State’s expenses in Section 11 A 2d, which shall remain in effect until
such time as reimbursement by the City has been completed for all monies actually paid by the
State, may be terminaled at any time prior 1o the adverisement of bids of the Project by the
State, upon thirly (30) days writlen nolice to the other party

2. This Agreement shall become effective upon filing with the Secrelary of State This
Agreement may be amended only by written consent of the parties hereto

3 This Agreement may be canceled in accordance with Arizona Revised Slatutes Section
38-511

4 The provisions of Arizona Revised Statutes Section 35-214 are applicable to this
contract. The Cily shail have like rights regarding State and contractor records periaining to this
Agreement, and the Project.

5 In the event of any controversy which may arise out of this Agreement, the parties herelo
agree to abide by required arbitration as is set forth for public works contracts in Arizona Revised
Statules Section 12-1518

& All notices or demands upon any parly to this Agreement shall be in wiiting and shall be
detivered in person or sent by mail addressed as follows:

Arizona Depariment of Transporiation
Joint Project Administration

205 South 17th Avenue, Mail Drop 816E
Phoenix, AZ 85007

City of Chandler

City Manager, Mail Stop 605
P O Box 4008

Chandler, AZ 85244-4008

7 Attached hereto and incorporated herain is the written determination of each party's iegal
counsel pursuant to Arizona Revised Stalutes Section 11-952D thal the parties are authorized
under the laws of this staie to enter into this Agreement and that the Agreement is in proper
form
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IN WITNESS WHEREOF, the parties have executed this Agreement the day and year first
above written

CITY OF CHANDLER STATE OF ARIZONA
Depariment of Transportation

2 N /7/' :
/4&7; / / / \f:%c(
VICTOR M. MENDEZ, P /£
Deputy State Engineer

wﬂmhf’f“r "

He 7

ATTEST:

By g D i le.
ﬁ{} CAROLYN DUNN

Gity Clerk

87-077
0BAUg98
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RESOLUTION

BE IT RESOLVED on this ist day of July 1997, that |, the undersigned LARRY S. BONINE, as
Director of the Arizona Depariment of Transportation, have determined that it is in the best
interests of the State of Arizona that the Department of Transportation, acting by and through
the Intermodal Transportation Division, enter into an agreement with the Cily of Chandler, for
the purpose of defining responsibilities to accelerate and compleie construction of the Price
Freeway from Warner Road to Frye Road in or arount December, 2000.

Therefore, authorization is hereby granted to draft said agreement which, upon completion,
shall be submitted to the Deputy State Engineer for approval and execution.

B A

for LARRY S. BONINE
Director




Construction - Phase A  Exhibit A Page 1
Arizona Department of Transportation
Analysis of Chandler's Proposed Project Advancement

*Based on Feb. 26, 1998 T-bill rates.

*1Yr T-bill 5,125

{=2.94%/2)
less

Proposed Programmed Cumulative Cumulative 3.588% 1.47% RARF
Start 10 Month 10 Month 10 Month  Estimated Chandler Discount Chandler Payback
Date Payout Payout Fayout Payout  Tofal Loan SIB interest Factor Share  Schedule
Sep-98 0 0 0 0 0
Oct-98 560,000 560,000 560,000 1,674 686 gg88
Nov-98 560,000 1,120,000 1,120,000 3,348 1,372 1,876
Dec-88 560,000 1,680,000 1,680,000 5,023 2,058 2,965
Jan-99 560,000 2,240,000 2,240,000 6,697 2,744 3,953
Feb-99 560,000 2,800,000 2,800,000 8,371 3,430 4,841
Mar-99 560,000 3,380,000 0 3,360,000 10,045 4,116 5,929
Apr-89 560,000 3,820,000 0 3,820,000 11,719 4,802 6,917
May-99 560,000 4,480,000 0 4,480,000 13,393 5,488 7,905
Jun-99 560,000 560,000 5,040,000 560,000 4,480,000 13,393 5,488 7,905
Jul-89 560,000 560,000 5,600,000 1,120,000 4,480,000 13,393 5,488 7,805 0
Aug-89 560,000 5,600,000 1,880,000 3,920,000 11,719 4,802 6,917 694
Sep-99 560,000 5,600,000 2,240,000 3,360,000 10,045 4,116 5,929 1,387
Oct-99 560,000 5,600,000 2,800,000 2,800,000 8,371 3,430 4,941 2,081
Nov-89 560,000 5,600,000 3,360,600 2,240,000 6,697 2,744 3,853 2,774
Dec-99 560,000 5,500,000 3,920,000 1,680,000 5023 2,058 2,965 3,468
Jan-00 560,000 5,800,000 4,480,000 1,120,000 3,348 1,372 1,976 4,161
Feb-D0 560,000 5,600,000 5,040,000 560,000 1,674 686 ges 4,855
Mar-00 560,000 5,600,000 5,600,000 0 0 0 0 5,549
Apr-00 0 0 0 0 5,549
May-00 0 0 0 0 5,549
Jun-00 0 0 0 0 4,855
Jul-00 0 0 0 0 4,161
Aug-00 0 0 0 0 3,468
Sep-00 2,774
Oct-00 2,081
Nov-00 1,387
Dec-00 694
Jan-01 0
5,600,000 5,600,000 133,933 54,880 79,053 55,485
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Arizona Department of Transportation
Analysis of Chandler's Proposed Project Advancement

*Based on Feb. 26. 1998 T-bill rates.

(=2.94%/2)

*TYr T-bill5125  less
Proposed Programmed Cumulative Cumulative 3.588% 1.47% RARF
Start 20 Month 20 Month 20 Month 20 Month  Estimated  Total Interest  Discount Chandler Paybac!
Date Payout Payout Payout Payout  TotalLoan  SIB Interest Factor Share  Schedul
Mar-989 0 0 0 0 0
Apr-99 292,300 292,300 292,300 874 358 516
May-99 584,600 876,800 876,900 2,622 1,074 1,547
Jun-99 876,900 1,753,800 1,753,800 5,243 2,148 3,085
Jul-99 876,900 2,630,700 2,630,700 7,865 3,223 4,642
Aug-99 1,753,800 4,384,500 4,384,500 13,108 5,371 7,737
Sep-99 2,046,100 6,430,600 6,430,600 18,225 7,877 11,347
Oct-98 2,338,400 8,769,000 8,769,000 26,216 10,742 16,474
Nov-89 2,338,400 11,107,400 11,107,400 33,206 13,607 19,600
Dec-899 2,338,400 13,445,800 13,445,800 40,197 16,471 23,726
Jan-00 2,338,400 292,300 15,784,200 282,300 15,491,900 46,314 18,978 27,337 C
Feb-00 2,338,400 584,600 18,122,600 876,900 17,245700 51,557 21,128 30,431 362
Mar-00 2,045,100 876,900 20,168,700 1,753,800 18,414,900 55,053 22,558 32,495 1,087
Apr-00 1,753,800 876,900 21,922,500 2,630,700 19,291,800 57,674 23,632 34,042 2,17¢
May-00 1,461,500 1,753,800 23,384,000 4,384,500 18,999,500 56,801 23,274 33,526 3,262
Jun-00 1,461,500 2,046,100 24,845,500 6430600 18,414,900 55,053 22,558 32,495 5,437
Jul-00 1,461,500 2,338,400 26,307,000 8,769,000 17,538,000 52,431 21,484 30,847 7,974
Aug-00 1,168,200 2,338,400 27,476,200 11,107,400 16,368,800 48,936 20,052 28,884 10,874
Sep-00 876,900 2,338,400 28,353,100 13,445,800 14,807,300 44,567 18,261 26,306 13,773
Oct-00 584,600 2,338,400 28,937,700 15,784,200 13,153,500 39,323 16,113 23,210 16,873
Nov-00 292,300 2,338,400 29,230,000 18,122,600 11,107,400 33,208 13,607 19,600 189,210
Dec-00 2,046,100 29,230,000 20,168,700 9,061,300 27,090 11,100 15,88 21,385
Jan-01 1,753,800 28,230,000 21,822,500 7,307,500 21,846 8,852 12,896 22,835
Feb-01 1,461,500 29,230,000 23,384,000 5,846,000 17,477 7,161 10,316 23,822
Mar-01 1,461,600 29,230,000 24,845,500 4,384,500 13,108 5,371 7,737 23,55¢
Apr-01 1,461,500 29,230,000 26,307,000 2,823,000 8,739 3,681 5,158 22,835
May-01 1,169,200 29,230,000 27,476,200 1,753,800 5,243 2,148 3,005 21,747
Jun-01 876,900 29,230,000 28,353,100 876,900 2,622 1,074 1,547 20,297
Jul-01 584,600 29,230,000 28,937,700 292,300 874 358 516 18,485
Aug-01 292,300 29,230,000 29,230,000 0 0 0 o 16,310
Sep-01 0 29,230,000 28,230,000 0 0 0 0 13773
Oct-01 0 29,230,000 29,230,000 0 0 0 0 11,236
Nov-01 29,230,000 29,230,000 0 0 0 0 9,081
Dec-01 29,230,000 29,230,000 0 0 0 0 7,249
Jan-02 5,437
Feb-02 3,625
Mar-02 2,175
Apr-02 1,087
May-02 362
Jun-02 0
Jul-02 0
29,230,000 29,230,000 786,470 322,261 464,209 328,20¢




L.andscape Construction - Warner Rd. to Frye Rd.
Arizona Depariment of Transportalion
Analysis of Chandler's Proposed Project Advancemenl

Exhiblt A Page 3

*1Yr. T-biil 5.225

(=2 94%/2)
less

Proposed Programmed Cumulative Cumulalive 3.658% 147% RARF
Start 12 Month 12 Month  12Month 12 Month  Estimalted Chandler Discount Chandler Payback
Dale Payout Payout Payout Payoul  TotalLoan  SIB Interest Factor Share Schedule
Jan-00 374130 37.410 37,410 144 48 68
Feb-00 87,290 124,700 124,700 380 153 227
Mar-00 174.580 299.280 299,280 912 387 546
Apr-00 187,050 486.330 486,330 §,482 596 a8y
May-00 174.580 660.910 660.910 2,014 810 1.205
Jun-00 189,520 860,430 860,430 2.823 1,054 1.568
Jul-Go 162.110 1,022.540 1.022,540 3,117 1,253 1,864
Aug-00 87,290 1,109,830 1,109,830 3,383 1,360 2.023
Sep-00 74,820 1,184 850 1,184,650 3,611 1,451 2,160
Oct-00 37,410 1,222,060 1,222,060 3,725 1,487 2228
Nov-00 12,470 1.234.530 1,234,530 3,763 1,512 2,250
Dec-00 12,470 1,247,000 1,247,000 3,801 1,528 2,273
Jan-01 1,247,000 3,801 1.528 2,273
Feb-01 1,247,000 3,804 1,528 2,273
Mar-01 1.247,000 3,804 1.528 2,273
Apr-01 1,247.000 3,804 1,528 2,273
May-01 1.247,000 3,801 1,528 2,273
Jun-01 1.247.000 3,801 1,528 2273
Jul-01 1,247,000 3,801 1.528 2,273
Aug-01 1.247,000 3,801 1,528 2,273
Sep-01 1,247,000 3.801 1,628 2,273
Oct-0% 1.247,000 3,801 1,528 2273
Nov-01 1,247,000 3,601 1,528 2,273
Dec-01 1,247,000 3,801 1,528 2,273
Jan-02 37,410 37410 1,208.580 3,687 1,482 2,205 46
Feb-02 87,290 124,700 1,122,300 3421 1,375 2,046 158
Mar-02 174 880 289.280 947,720 2,689 1,161 1,728 371
Apr-02 187,050 486,330 760,670 2,318 932 1,387 603
May-02 174,580 660,910 586,090 1,786 718 1,088 B20
Jun-02 199,520 B860.430 386,570 1,178 474 705 1,067
Jul-02 162.110 1.022 540 224 460 684 275 409 1,268
Aug-02 87,290 1,108.830 137,170 418 168 250 1,376
Sep-02 74,820 1.184.650 62,350 190 76 114 1,469
Cct-02 37,410 1.222.080 24,940 76 31 45 1.515
Nov-02 12,470 1.234.530 12,470 38 15 23 1,531
Dec-02 12470 1.247,000 g o o ) 1,546
Jan-03 1,247,000 o 0 6 1,546
‘Feb-E}B 1,247.0600 i 1 i o 1,546
Mar-03 1,247 600 G 4] o G 1,546
Apr-03 1,247,000 o it 0 0 1,546
May-03 1,247,000 0 0 0 0 1,546
Jun-03 1,247,000 0 0 0 0 1,546
Jui-03 1.247,000 0 V] o 0 1,546
Aug-03 1,247,000 0 0 0 0 1,546
Sep-03 1,247.000 0 0 0 0 1,546
GCct-03 1.247.000 0 0 0 0 1,546
Nov-03 1.247,000 0 0] 0 0 1,546
Dec-03 1.247.000 g v 0 b 1,546
Jan-04 1.247.000 ¢ o o 4] 1,500
Feb-04 1.247.000 o 0 0 8 1,382
Mar-04 1,247,000 ] 0 0 0 1,175
Apr-04 1.247.000 0 0 0 0 843
May-04 1.247.000 0 0 0 4] 727
Jun-04 1.247.000 4] 4] 0 0 479
Jul-04 1.247.000 0 0 0 0 278
Aug-04 1.247,000 0 0 ] Y 170
Sep-04 1.247.000 0 0 6 0 77
Cdl-04 1.247.000 o g 0 0 31
Nov-04 1.247.600 G 0 s] 0 15
Dec-04 1,247,000 0 0 0 0 0
1,247,000 1.247,000 9,489,670 91,218 36,662 54,556 37,111
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APPROVAL OF THE CITY OF CHANDLER ATTORNEY

| have reviewed the above referenced proposed intergovernmental agreement,
between the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION
DIVISION, and the CITY OF CHANDLER and deciare this agreement to be in proper form and
within the powers and authorily granted to the City under the laws of the State of Arizona No

opinion is expressed as {o the authority of the State to enter into this agreement

DATED this__ | UAZ day of %fmjt‘:; , 1998

City Altorney
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STATE OF ARIZONA TRN Main: (602) 542-1680

Direct: {602) 542-8837

OFFICE OF THE ATTORNEY GENERAL Fax: (602) 542-3646

GaanT Woobs MAIN PHONE : 542-5025
ATTORNEY GENERAL 1275 WEST WASHINGTON, PHOENIX 85007-2926 TELECCPIER : 542-4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR97-1102TRN, an agreement between public agencies, has been
reviewed pursuant to AR.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement.

DATE September 2, 1998.

GRANT WOODS
Att eneral

2&;

TAMES R. REDPATH
Assistant Attorney General
Transportation Section

JRR:et/14906

Enc.



